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ZONE            COST               PER LOT ESTIMATE       NUMBER OF LOTS

    1            $170,895.77                $  6,329.47                              27
    2            $  95,369.77                $  3,814.79                              25
    3            $113,710.13                $11,371.01                              10



COST ESTIMATE PAGE 1 OF 2

14/06/2016

Client Name: 

Project Name:

Reference No:

Summary Sheet

Average Per Lot Estimate (27 lots) 6,329.47$                                   

5 Utilities 76,410.00$                                

Engineering (15%) 20,507.49$                                

Contingency (10%) 13,671.66$                                

Total Estimated Cost 170,895.77$                              

Earthworks 3,492.00$                                   

4 Roads and Site Improvements 44,004.40$                                

Item Number Title Amount

This cost estimate has been prepared from a Detailed Design using Unit Prices known to the Consultant for current projects of a similar nature.  Whereas the actual 

construction prices at the time of tendering may change due to factors beyond our control, we do not accept liability for the completeness or accuracy of this 

estimate.

City of Kelowna

North Clifton - Offsite Works - Services to Frontage Road Lots

5111047-004

Schedule 2b - Cost Estimate - ZONE 1

1 General Requirements 12,810.22$                                

3



COST ESTIMATE PAGE 1 OF 2

14/06/2016

Client Name: 

Project Name:

Reference No:

Summary Sheet

Item Number Title Amount

This cost estimate has been prepared from a Detailed Design using Unit Prices known to the Consultant for current projects of a similar nature.  Whereas the actual 

construction prices at the time of tendering may change due to factors beyond our control, we do not accept liability for the completeness or accuracy of this 

estimate.

City of Kelowna

North Clifton - Offsite Works - East side Lots (no Forcemain)

5111047-004

Schedule 2c - Cost Estimate - ZONE 2

1 General Requirements 11,861.31$                                

2 Concrete -$                                             

3 Earthworks -$                                             

4 Roads and Site Improvements 31,984.50$                                

Average Per Lot Estimate (25 lots) 3,814.79$                                   

5 Utilities 32,450.00$                                

Engineering (15%) 11,444.37$                                

Contingency (10%) 7,629.58$                                   

Total Estimated Cost 95,369.77$                                



COST ESTIMATE PAGE 1 OF 2

14/06/2016

Client Name: 

Project Name:

Reference No:

Summary Sheet

Item Number Title Amount

This cost estimate has been prepared from a Detailed Design using Unit Prices known to the Consultant for current projects of a similar nature.  Whereas the actual 

construction prices at the time of tendering may change due to factors beyond our control, we do not accept liability for the completeness or accuracy of this 

estimate.

City of Kelowna

North Clifton - Offsite Works - Extra Deep Main

5111047-004

Schedule 2d - Cost Estimate - Zone 3

1 General Requirements 4,744.53$                                   

2 Concrete 404.00$                                      

3 Earthworks 11,709.58$                                

4 Roads and Site Improvements 59,826.00$                                

Average Per Lot Estimate (10 lots) 11,371.01$                                

5 Utilities 14,284.00$                                

Engineering (15%) 13,645.22$                                

Contingency (10%) 9,096.81$                                   

Total Estimated Cost 113,710.13$                              




